FOREST LAKES MSTU
PROJECT F-58 PLANTING & IRRIGATION PLANS
Forest Lakes Blvd. Turn Lane Entry Addition
PHASE THREE

100% BID SUBMITTAL PLANS
(04-02-2013)
PURCHASE ORDER #4500113538

PREPARED FOR:
COLLIER COUNTY BOARD OF COUNTY COMMISSIONERS
3301 EAST TAMMIAMI TRAIL
NAPLES, FLORIDA 34112
(239) 253-8097

PREPARED BY:
JAMES C. ABNEY IRRIGATION CONSULTANT
IRRIGATION CONSULTING, AUDITING & MANAGEMENT
2984 44th STREET SW
NAPLES, FLORIDA 34116
PHONE: (239) 304-8451
FAX: (239) 821-3405
E-MAIL: JAMESABNEY-IC@YAHOO.COM

TABLE OF CONTENTS

<table>
<thead>
<tr>
<th>SHEET</th>
<th>DESCRIPTION</th>
</tr>
</thead>
<tbody>
<tr>
<td>L-1</td>
<td>PHASE 3 PLANTING PLAN</td>
</tr>
<tr>
<td>IR-1</td>
<td>PHASE 3 IRRIGATION PLAN</td>
</tr>
<tr>
<td>IR-(2-3)</td>
<td>PHASE 3 IRRIGATION SPECIFICATIONS/DETAILS 2-3</td>
</tr>
</tbody>
</table>

GENERAL PROJECT DECLARATIONS:
A. Total Landscape Area = 1.76 Acres
B. Total Excavated Area = 1.76 Acres
C. County will restrict construction during peak traffic hours.
D. No clearing of any native vegetation will take place.
E. This project is in general compliance with Collier County Streetscape master plan and Collier County right-of-way standards and FDOT standards/sight distance at intersections to apply.
F. Collier County maintenance of traffic policy and FDOT "Roadway and Traffic Design Standards" index 600 series is located in the attached narrative or customer documents.

UTILITY CONTRACT REFERENCES:
Florida Power and Light Company
4105 15th Avenue SW
Naples, Florida 34116
Mr. E. Hartley, Senior Designer
Collier County Public Utilities Division/ North Wastewater Plant Admin
6027 Shirley Street
Naples, Florida 34109
George Yilmaz, Wastewater Department Director
(239) 597-5355

Collier County Traffic Operations and Alternative Transportation Modes
2885 South Horseshoe Drive
Naples, Florida 34104
Mr. Robert W. Tipton, P.E.
(239) 252-8260
Investigate before you excavate, “Call Sunshine State One” Toll Free 1-800-432-4770, www.callsunshine.com

Florida Statute 553.851 (1979) requires minimum of 2 days and maximum of 5 days notice before you excavate.

AGNOLI BARBER & BRUNDAGE, INC.
7400 Tamiami Trail North #200
Naples, FL 34108
Phone: 239.597.3111
E-Mail: carr@abbinc.com

SHEET NUMBER:  L-1

Revision Date: 03-05-2013 (90% Submittal), 4/2/2013 (PH 3 REVISED BID SUBMITTAL)
PHASE III IRRIGATION IMPROVEMENTS NOTES

NOT APPLICABLE

MAP/LINE ISOLATION MANUAL VALVE INSTALLATION DETAIL

QUICK COUPLING VALVE INSTALLATION DETAIL

PEDESTAL MOUNTED CONTROLLER INSTALLATION DETAIL

IRRIGATION SLEEVE SEALING DETAIL

TYPICAL TRENCHING DETAIL

24 VOLT WIRE CONNECTION DETAIL

IRRIGATION SLEEVE SEALING DETAIL

ELECTRIC SOLENOID VALVE INSTALLATION DETAIL

TREE IRRIGATION FLOOD BUBBLER BELOW GRADE INSTALLATION DETAIL

PEDESTAL MOUNTED CONTROLLER INSTALLATION DETAIL

IRRIGATION MAIN LINE PRESSURE CHECK UNIT INSTALLATION DETAIL

TYPICAL THRUST BLOCKS INSTALLATION DETAIL

NOTE: This document contains proprietary information and is the property of Windham Studio, Inc. It is to be used solely for the purpose of this project and is not to be reproduced or distributed without the written consent of Windham Studio, Inc.

Date: 08-10-10 (60% Submittal)
Revision Date: 08-18-10 (90% Submittal), 02-11-11 (100% Submittal)
Revision Date: 03-10-11 (100% Alternate Bid)
Revision Date: 08-31-11, Sidewalk re-alignment