PINE RIDGE ROAD AT FOREST LAKES BOULEVARD
SIGNALIZATION MODIFICATION PLANS

INDEX OF SIGNALIZATION MODIFICATION PLANS
SHEET NO.  SHEET DESCRIPTION
1-1  KEY SHEET
1-2  TRANSMISSION OF QUANTITIES AND SIGNALIZATION MODIFICATION PLAN NOTES
1-3  SIGNALIZATION MODIFICATION PLAN
1-4  COSTING CONCEPT AND FULL DETAIL

PROJECT LOCATION

FINAL PLANS
MAY 10, 2013

COLLIER COUNTY TRANSPORTATION ENGINEERING DEPARTMENT—TRAFFIC OPERATIONS
1000 NORTHERN AVENUE, SUITE 400
NAPLES, FLORIDA 34104
(239) 774-6926

COLLIER COUNTY TRANSPORTATION ENGINEERING DEPARTMENT—TRAFFIC OPERATIONS
3000 SOUTH HOMERICH DRIVE
NAPLES, FLORIDA 34104
(239) 774-6926

PINGDALE—DOUGLAS AND ASSOCIATES, INC.
1000 NORTH ASHLEY DRIVE, SUITE 400
TAMPA, FLORIDA 33602
(813) 224-0802

ENGINEER OF RECORD WILLIAM T. "TJ" FORBES, P.E.

These plans have been prepared in accordance with and are governed by the State of Florida Department of Transportation Design Standards (most recent version), the State of Florida Department of Transportation Standard Specifications for Road and Bridge Construction (most recent version), and Collier County Traffic Technical Special Provisions (July 2012).

Attention is directed to the fact that these plans may have been altered in size by reproduction. This must be considered when obtaining scaled data.

T-1
# Tabulation of Quantities

## General Notes


2. The Maintaining Agency is Collier County. Contractor shall contact Collier County Traffic Operations Project Manager seven days prior to beginning work.

3. The Contractor shall notify the "Supervise State (C) All Notification Center" not less than 24 hours, nor more than five days in advance of any of the Contractor's work activity which may impact any utility facility. Call "Supervise State (C) All Notification Center" at (800) 473-8738. It will be the Contractor's sole responsibility for marking underground cable and utilities located and identified by proper authorities at construction site. The Collier County Traffic Operations Section shall also be contacted not less than 48 hours in advance for street light and traffic signal locations. Call (239) 252-8492 for locations.

4. Contractor shall provide utility locate and any relocation as required.

5. At the time of final inspection of the project, the contractor shall furnish the project engineer and the maintaining agency with two complete sets of "as-built" plans.

6. The intent of these plans is to provide a complete acceptable working installation. Any incidental items required to complete this installation shall be included in the pay items elsewhere.

## Pay Item Notes

1. **101-1**
   - This new shall include all items of mobilization to complete all work specified within these plans.

2. **102-1**
   - This new shall include all items of maintenance of traffic to complete all work specified within these plans.

3. **632-7-12**
   - Conduit shall be engaged in sand cement in areas where a minimum depth of 30 inches cannot be wet.

4. **632-7-11**
   - The color code of signal cable shall be verified by Collier County.

5. **620-1-11**
   - Full boxes are to be placed behind curb and gutter. If there is no curb and gutter, then full boxes shall be placed a minimum of 6 feet from the edge of pavement.

6. **620-1-11**
   - Full boxes are to be placed behind curb and gutter. If there is no curb and gutter, then full boxes shall be placed a minimum of 6 feet from the edge of pavement.

7. **620-1-1**
   - Full boxes are to be placed behind curb and gutter. If there is no curb and gutter, then full boxes shall be placed a minimum of 6 feet from the edge of pavement.

8. **620-1-1**
   - Full boxes are to be placed behind curb and gutter. If there is no curb and gutter, then full boxes shall be placed a minimum of 6 feet from the edge of pavement.

9. **620-1-1**
   - Full boxes are to be placed behind curb and gutter. If there is no curb and gutter, then full boxes shall be placed a minimum of 6 feet from the edge of pavement.

## Table of Pay Items

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit</th>
<th>T-2</th>
<th>Total</th>
</tr>
</thead>
<tbody>
<tr>
<td>101-1</td>
<td>Mobilization</td>
<td>LS</td>
<td>1</td>
<td>1</td>
</tr>
<tr>
<td>102-1</td>
<td>Maintenance of Traffic</td>
<td>LS</td>
<td>1</td>
<td>1</td>
</tr>
<tr>
<td>555-1-11</td>
<td>Directional Bollard (Less than 6&quot;)</td>
<td>LF</td>
<td>46</td>
<td>46</td>
</tr>
<tr>
<td>632-1-1</td>
<td>Conduit, Underground</td>
<td>LF</td>
<td>55</td>
<td>55</td>
</tr>
<tr>
<td>632-7-1</td>
<td>Signal Cable, FM</td>
<td>M</td>
<td>1</td>
<td>1</td>
</tr>
<tr>
<td>655-1-11</td>
<td>Full Boxes, FM</td>
<td>EA</td>
<td>2</td>
<td>2</td>
</tr>
<tr>
<td>946-1-1</td>
<td>Aluminum Signal Pole, FM, (Aluminum Pedestal)</td>
<td>EA</td>
<td>1</td>
<td>1</td>
</tr>
<tr>
<td>950-1-1</td>
<td>Traffic Signal, FM, (5-section, 1-way, Vertical)</td>
<td>AS</td>
<td>1</td>
<td>1</td>
</tr>
<tr>
<td>960-2-106</td>
<td>Loop Assembly, FM, Type F</td>
<td>AS</td>
<td>1</td>
<td>1</td>
</tr>
<tr>
<td>120-5-410</td>
<td>Controller Modification</td>
<td>AS</td>
<td>1</td>
<td>1</td>
</tr>
<tr>
<td>700-48-16</td>
<td>Sensor Panel, FM (Less than 15 S.F.)</td>
<td>EA</td>
<td>1</td>
<td>1</td>
</tr>
</tbody>
</table>

* Pay item numbers based on 2012 basis of estimate. XX pending coordination with TFL.